The Commonwealth of Massachusetts

Executive Office of Administration and Finance
Designer Selection Board
1 Ashburton Place, 10" Floor, Room 1004
Boston, Massachusetts 02108

TEL: (617) 727-4046
FAX: (617) 727-0112

PUBLIC NOTICE #08-11
June 25, 2008

This Board will accept applications from architects, engineers, or other disciplines as noted, whichever is designated for
the projects described in the attached Public Notice identified as List #08-11. Applicants are requested to submit a
separate Designer Selection Board Application 2005 Form (15 COPIES) for each project for which they wish to be
considered. PLEASE NOTE THAT THE NEW APPLICATION FORM ISSUED AS OF JANUARY 1, 2000 HAS
BEEN REVISED. The new revised form is entitled DSB 2005 Application Form. An electronic copy of the new
DSB 2005 Master File Brochure and the new DSB 2005 Application Form in Microsoft Word for Windows ® 97 is
available from the Web site address http://www.state.ma.us/cam/DSB/fi_dselectboard.html. Please be sure to use the
revised form. An additional electronic copy of the completed Application Form in cd format, using MS Word or
other word processing software, is to be included with the printed Applications. Application closing date for
projects on List #08-11 is 2:00 p.m., WEDNESDAY, JULY 16, 2008. Copies of the advertisements may be found on
the web by going to the DCAM web-site at http://www.mass.gov/cam/DSB/index.html. Please send all correspondence to
the Designer Selection Board, ONE ASHBURTON PLACE, ROOM 1004, BOSTON, MA 02108. Please utilize return
receipt, registered, or certified mail if acknowledgment of delivery of application(s) is desired. *Forms which may be
reproduced can be picked up free of charge on regular work days between 8:45 a.m. — 4:30 p.m. at the above address.
Bearer must prepare his own receipt for hand delivered data if a receipt is desired.

This Public Notice, including attachments, may be duplicated by any and all interested persons and is being furnished to
the following societies for their information and disposition:

Please note the following: This Public Notice #08-11 includes: (a) the procedures for conforming to Executive
Order #390 (Minority and Women Owned Business Participation)

ALL APPLICATIONS MUST BE SUBMITTED ON THE NEW DSB 2005 APPLICATION FORM (ENCLOSED
HEREIN)
FAILURE TO DO SO WILL BE THE BASIS FOR REJECTION OF YOUR APPLICATION.

Gordon P. Sainsbury, AlA; RIBA
EXECUTIVE DIRECTOR, DESIGNER SELECTION BOARD


http://www.state.ma.us/cam/DSB/fi_dselectboard.html
http://www.mass.gov/cam/DSB/index.html

The Commonwealth of Massachusetts

Executive Office of Administration and Finance
Designer Selection Board
1 Ashburton Place, 10" Floor, Room #1004
Boston, Massachusetts 02108

TEL: (617) 727-4046
FAX: (617) 727-0112

PUBLIC NOTICE

TO: Brockton Enterprise 60 Main Street, Legal Ads Brockton, 02401
Lowell Sun 491 Dutton Street, Legal Ads Lowell, 01854

FROM: Designer Selection Board

DATE: June 17, 2008

SUBJECT:  Classified Legal Advertisement

On June 27, 2008, please insert one day only, the below approximate 2 column 2 inch classified legal
advertisement of the Designer Selection Board. Submit proof of advertisement attached to your invoice.
Please refer to P.O. #GAE DESB #5910.

Gordon P. Sainsbury, AlA; RIBA
EXECUTIVE DIRECTOR
DESIGNER SELECTION BOARD

PUBLIC NOTICE DESIGNER SELECTION BOARD PUBLIC NOTICE

Engineers and architects are advised that DSB Project List #08-11, dated June 25, 2008 describing 02 Division
of Capital Asset Management and Maintenance (DCAM) projects is now available. Copies of the
advertisements may be found on the web by going to the DCAM web-site at
http://www.mass.gov/cam/DSB/index.html. Please send all correspondence to the Designer Selection Board, ONE
ASHBURTON PLACE, ROOM 1004, BOSTON, MA 02108. Application closing date is 2:00 p.m.,
WEDNESDAY, JULY 16, 2008.

PUBLIC NOTICE DESIGNER SELECTION BOARD PUBLIC NOTICE


http://www.mass.gov/cam/DSB/index.html

APPLICANTS PLEASE NOTE:
The following requirements were implemented on the following dates and continue to be requirements.
April 2008:

Application Changes: Question 2a - Changed from Project # to DSB #, Item # and Question 12 —
Professional Liability Claims Changed from 7 to 5 years.

January 2008:
In reference to April 2007, display only applications e.g. PDF format are NOT acceptable.
October 2007:

A person may not submit more than one application as a “prime” applicant on the same project. The
applications of any such applicant shall be considered disqualified. This rule does not preclude a person
applying as a ""prime’ applicant even though that applicant is also listed as a consultant on one or more
other “prime" applications on the same project. For the purposes of this paragraph the term “person”
means an individual, corporation, association, partnership or other legal entity.

April 2007:

Application Change: An additional electronic copy of the completed Application Form in cd format,
using MS Word or other word processing software, is to be included with the printed Applications.

If an updated Master File Brochure is submitted at any time, an additional electronic copy in cd format
using MS Word or other word processing software is to be included with the submitted update.

Application Change: Question #9 — “Construction Cost” replaced “Project Cost”
April 2006:

Change of address. As of April 3, 2006, all future correspondence should be delivered to One Ashburton
Place, 10" Floor, Room 1004, Boston, MA 02108.

February 2006:

e Please be sure to use the latest forms when applying for State funded projects.
e Itis the responsibility of the Prime applicant to ensure all of their sub-consultants also use the current
application forms. Failure to do so will be grounds for the application to be rejected.

April 2005:

e Please note New DSB 2005 Application Form.

e Applicants are now required to respond to Question #10 as noted on page 7 of the application form.

e Itisarequirement that all applicants supply signed DSB SC-A's (SUB-CONSULTANT
ACKNOWLEDGEMENT) for each listed sub-consultants stating that they are aware and agree to
being nominated by said applicant. One Copy of which must have an original signature. This form is
now the last page of the DSB Application 2005.

e Failure to supply above documents may result in rejection of application.

e Please note New DSB 2005 Master File Brochure

e New Section on the Web: Most Common Mistakes On Applications at

(http://www.state.ma.us/cam/dsb/db _dsbcommon.html)



http://www.state.ma.us/cam/dsb/db_dsbcommon.html

October 2003:

Please be advised that only those consultants listed in the advertisement should be nominated in the
application by the Prime consultant. Any MBE/WBE requirement should be met within the requested
consultant list. Utilizing consultants not requested in order to fulfil the MBE/WBE is unacceptable and

will severely limit the Prime’s chances of being appointed to the project.



DSB 2005 MASTER FILE BROCHURE

In addition to the individual application form separately filed for each specific project, architects, engineers, planners,
construction managers, and related construction industry consultants who wish to be considered for appointment as
program consultants, designers, or construction managers on state projects under the jurisdiction of the Designer Selection
Board must submit current (within one year of application) credentials in the form of a master brochure as specified on the
new DSB Master File 2005 Brochure, (attached herein). If an updated Master File Brochure is submitted at any time, an
additional electronic copy in cd format using MS Word or other word processing software, is to be included with the
submitted update. Applicants may supplement the required material with their printed brochure, including pictures and
illustrations and any other information which the applicant deems essential to be representative of his or her capabilities.
Please utilize return receipt if an acknowledgment is desired. All material shall become the property of the
Commonwealth, may be disposed of without notification, and shall be considered public information.

Electronic copies of the forms are available at the following Commonwealth’s Web site:
http://www.state.ma.us/cam/forms/fi_dselectboard.html

CHAPTER 579

In accordance with Chapter 579 of the Acts of 1980 all contracts for designer services for all capital facility projects
entered into on or after January 1, 1982 shall conform to those provisions specified in this act. Some of the major changes
mandated by this legislation include the following:

1. Lump sum design fees may be set by the Commissioner prior to DSB selections process, or negotiated after the DSB
selection process. (See M.G.L. C.7, 838G). If designer’s fee is negotiated, he must file a truth-in-negotiations
certificate. (Revised to M.G.L. C.7, 838G per Chapter 189 of 1984).

2. There can be no change in consultants from those named on the DSB application unless approved by the
Commissioner and reported to the DSB. The director may require a Consultant employed by the designer to obtain
and maintain liability insurance.

Section 38G

(a) In the selection of a designer when the fee for design services has been set by the commissioner prior
to the selection process, the commissioner shall appoint a designer from among the list transmitted to
him or her under section thirty-eight F. 1f the commissioner appoints any designer other than the one
ranked first by the board, he or she shall file a written justification of the appointment with the board.

(b) When the fee for design services is to be negotiated, the commissioner shall review the list
transmitted by the board, and may exclude any designer from the list if a written explanation of the
exclusion is filed with the board. The commissioner shall then appoint a designer based on successful
fee negotiation. The commissioner or persons designated by him or her shall first negotiate with the
first ranked designer remaining on the list. Should the commissioner be unable to negotiate a
satisfactory fee with the first ranked designer within thirty days, negotiations shall be terminated and
negotiations undertaken with the remaining designers, one at a time, in the order in which they were
ranked by the board, until an agreement is reached. In no event may a fee be negotiated which is
higher than a maximum fee set by the commissioner prior to selection of finalists. Should the
commissioner be unable to negotiate a satisfactory fee with any designer initially selected as a finalist
by the board, the board shall recommend additional finalists in accordance with the provisions of this
chapter. The commissioner may require a finalists with whom a fee is being negotiated to submit a
fee proposal and include with it such information as the commissioner requires to provide current cost
and pricing data on the basis of which the designer’s fee proposal may be evaluated.

(c) All fees shall be stated in designer’s contracts and in any subsequent amendment thereto as a total
dollar amount. Contracts may provide for equitable adjustments in the event of changes in scope or
services.


http://www.state.ma.us/cam/forms/fi_dselectboard.html

b)

ELIGIBILITY REQUIREMENTS FOR ALL APPLICANTS TO THE DSB

Submission of Master File Brochure Data or the DSB 2005 Master File Brochure in the format required, and at least
annually, continuously update same.

Updating of the DSB 2005 Master File Brochure when there are significant principal or key personnel changes in a
firm.

Receipt of applications from designers who are full time employees of another firm shall disqualify the applicant.

A person may not submit more than one application as a “prime” applicant on the same project. The applications of
any such applicant shall be considered disqualified. This rule does not preclude a person applying as a "prime"
applicant even though that applicant is also listed as a consultant on one or more other “prime™ applications on the
same project. For the purposes of this paragraph the term “person” means an individual, corporation, association,
partnership or other legal entity.

Simultaneous receipt of applications from individuals or group of individuals who are associates or who are involved
in an association or corporation filing for the same project shall disqualify the applicants.

Applicants agree to execute the DCAM Standard Contract for Final Design and Contract Administration Services
(Revised 11/06, replaces the former DCAM Form C-2 Contract for Design Services) or the DCAM Standard Contract
for Studies, Programs, Master Plans & Reports, DCAM Form C-3 if applicable.

Chapter 7, Section 38H(e) (iv) requires that on public design contracts where the total design fee is expected to exceed
$10,000 or for the design of a project for which the estimated construction cost is expected to exceed $100,000 the
designer shall:

File its latest CPA or PA audited financial statement with the Division of Capital Asset Management and Maintenance
(DCAM), and continue to do so annually throughout the term of the contract;

Submit a statement from a CPA or PA that states that they have examined management’s internal auditing controls,
and expresses their opinion regarding those controls.

Every application or statement filed pursuant to this section shall be sworn to under penalties of perjury. A designer,
programmer or construction manager who has been determined by the Board to have filed materially false information
under this section shall be disqualified by the Board from further consideration for any project for such time as the
Board determines is appropriate. UNSIGNED APPLICATIONS WILL NOT BE CONSIDERED BY THE
BOARD.

ADDITIONAL REQUIREMENTS FOR DESIGNERS PROVIDING PLANS & SPECIFICATIONS

(a) Certification that the applicants’ legal entity, if applying to perform design services other than preparation of
studies, surveys, soil testing, cost estimates, programs, or construction management is a designer as defined. The
definition of a design professional as listed in M.G.L. C.7, 838AY follows:

“Designer,” an individual, corporation, partnership, sole proprietorship, joint stock company, joint venture, or other entity
engaged in the practice of architecture, landscape architecture, or engineering, which satisfies the following:

(i) if an individual, the individual is a registered architect, landscape architect, or engineer; (registered in the
Commonwealth of Mass.)

(ii) if a partnership, a majority of all the partners are persons who are registered architects, landscape
architects, or engineers; (registered in the Commonwealth of Mass.)

(iii) if a corporation, sole proprietorship, joint stock company or other entity, the majority of directors or a
majority of the stock ownership and the chief executive officer are persons who are registered architects,
landscape architects or engineers, and the person to be in charge of the project is registered in the discipline
required for the project.



[Note: This requires that the chief executive officer and a majority of the directors or a majority of the stock ownership be
registered architects, landscape architects or engineers, and that the person to be in charge of the project be registered in
the discipline required for the project. “Registered” means registered in the Commonwealth of Massachusetts.]

(iv) if a joint venture, each joint venturer satisfies the requirements of this section.
(b) As a condition of application, each applicant agrees to carry, if selected for the new project, (other than a master
plan, study, program, or construction management) professional liability insurance in the amount equal to 10% of the
estimated construction cost of the project, in conformance with the provisions of Article 18 of the standard design
contract, i.e. minimum coverage of $250,000 and maximum coverage of $1,000,000.
CRITERIA FOR SELECTION OF SEMI-FINALISTS AND FINALISTS
IN CONFORMANCE WITH CHAPTER 7, SECTION 38F
Prior similar experience best illustrating current qualifications for this project.
Identity and qualifications of the key persons and consultants who will work on this project.
Depth of the firm with respect to size and complexity of the project.
Past performance on public and private projects.
a. Quality, clarity, completeness and accuracy of contract documents and design contract.

b. Effectiveness of meeting established program requirements and function within allotted budget.

c. Accuracy of cost estimates including assessment of contractors’ requisitions for payment and change order
proposals.

d. Management ability to meet schedules including submission of design and contract documents and processing of
shop drawings, contractors’ requisitions and change orders.

e. Coordination and management of consultants.

f.  Working relationship with contractors, subcontractors, Division of Capital Asset Management and Maintenance
(DCAM) staff and agency representatives.

Financial stability - including prompt payment of consultant fees.
Current workload with DCAM and other public agencies.
Geographical location of the firm with respect to the proposed project.

Participation of MBEs and WBEs as prime consultants or subconsultants in a role consistent with the participation
goals set forth for the project.

a. The Designer Selection Board adheres to Executive Order #390 as implemented by the Division of Capital Asset
Management and Maintenance establishing goals for minority business enterprise (MBE) and women business
enterprise (WBE) participation on all design contracts unless otherwise noted. (See attached pages 6-10)

b. The Minority Business Enterprise and Woman Business Enterprise participation goals established for each
contract are set forth on the first page of the “Designer Selection Board Project Criteria” solicitation for that
contract.



PARTICIPATION BY MINORITY OWNED BUSINESSES
AND WOMAN OWNED BUSINESSES

Pursuant to Executive Order 390, the Commissioner of the Division of Capital Asset Management and Maintenance
(DCAM), as designee of the Secretary of Administration and Finance, has developed the following goals and procedures
to encourage full participation by minority business enterprises (MBES) and women businesses enterprises (WBES)
(collectively M/WBESs) on contracts for design services entered into by DCAM.

GOALS

Subject to the terms of this memorandum, the following M/WBE participation goals shall apply to the total dollar value of
all study and design contracts awarded for every DCAM project:

MBE participation goal: 8%
WBE participation goal: 4%

If the contracting design firm is an MBE or WBE, then M/WBE participation credit shall be given in an amount equal to
the entire fee paid to the contracting firm. Please note: if the contracting design firm is itself an MBE or WBE, it will still
need to obtain participation by another MBE or WBE to meet the goal that it cannot itself fulfill. If the contracting design
firm is not itself an MBE or WBE, then M/WBE participation credit will be given for the value of any work under the
contract that is actually performed by each MBE or WBE subcontractor or subconsultant (hereafter “subcontractors™) to
the Designer. MBE participation may not be substituted for WBE participation, nor may WBE participation be substituted
for MBE participation.

MODIFICATION OF M/WBE PARTICIPATION GOALS FOR PARTICULAR PROJECTS

DCAM/User Agency reserves the right to reduce or waive the M/WBE participation goals stated above for a particular
project prior to the receipt of applications to the Designer Selection Board upon its own initiative or upon the request of
any applicant if DCAM determines that it is not feasible for a non-M/WBE design firm to meet the M/WBE goals
established for the project based upon any or all of the following: (i) actual M/WBE availability, (ii) the geographic
location of the project to the extent related to M/WBE availability, (iii) the contractual scope of work, (iv) the percentage
of work available for subcontracting to M/WBEs, or (v) other relevant factors as determined by DCAM.

The M/WBE participation goals established for each project are set forth in the Designer Selection Board Project Criteria
published for that project.

After a project is advertised, requests from prospective applicants to reduce or waive the M/WBE participation goals for
that project, with all supporting documentation, must be submitted with the application, with a copy to DCAM’s
Compliance Office, One Ashburton Place, 15™ Floor, Boston, MA 02108. Except as provided below, DCAM will not
consider any request to reduce or waive the M/WBE participation goals for a project if the request is received after this
deadline.



DETERMINATION OF M/WBE STATUS

A minority owned business shall be considered an MBE only if it has been certified as a minority owned business by the
State Office of Minority and Women Business Assistance (“SOMWBA”). A woman owned business shall be considered a
WBE only if it has been certified as a woman owned business by SOMWBA.

Certification as a disadvantaged business enterprise (“DBE”), certification as an M/WBE by any agency other than
SOMWBA, or submission of an application to SOMWBA for certification as an M/WBE shall not confer M/WBE status
on a firm.

Minority owned businesses and woman owned businesses are strongly encouraged to submit applications for certification

as M/WBEs to SOMWBA. Information is available from SOMWBA, Ten Park Plaza, Room 3740, Boston, MA 02116
(617) 973-8692, and on the Internet at <http://www.state.ma.us/somwba>.

IDENTIFICATION OF M/WBE PARTICIPANTS BY THE SELECTED DESIGNER

The current SOMWBA Certification Letters showing that the MBE/WBE is certified in the area of work for which
it is listed on the application must be submitted for each and every MBE and WBE firm listed on the application,
and must be submitted with the application.

Not later than five (5) working days after the Designer receives notice of selection for the advertised project, (A-5 Letter),
the Designer shall submit to DCAM’s Compliance Office (i) a Letter of Intent for each of the M/WBEs that will perform
work under the contract, and (ii) a Schedule of M/WBE Participation. The form of Letter of Intent and Schedule of
M/WBE Participation are included in this application package.

Within five (5) working days after receipt of the Letters of Intent, DCAM’s Compliance Office shall review and either
approve or disapprove the Designer’s submissions. Without limitation, DCAM reserves the right to reject the Letter of
Intent of any M/WBE that is to perform work in a category that is not listed in its SOMWBA certification, or if the price
to be paid for the M/WBE Work as stated in the Letter of Intent does not bear a reasonable relationship to the value of
such work as reasonably determined by DCAM. If the Designer has not submitted an appropriate Schedule of M/WBE
Participation and appropriate Letters of Intent and SOMWBA certification letters establishing that the M/WBE
participation goal for the project will be met, the Designer may be considered ineligible for award of the contract and
DCAM may award the contract to the second ranked Designer, subject to that Designer’s compliance with these
conditions.

DCAM reserves the right to reduce or waive the M/WBE participation goals for a project after selection of the designer
and before execution of the contract, provided that no such reduction or waiver shall be granted except under the
following circumstances: the selected Designer must establish and document that it has been unable to obtain
commitments from M/WBE subcontractors sufficient to meet the M/WBE goals for the project after having made a
diligent, good faith effort to do so; all such documentation must accompany the Designer’s request to reduce or waive the
M/WBE participation goal and shall include, at a minimum, the following:

e Alist of all items of work under the contract that the Designer made available for subcontracting to W/MBEs. The
Designer shall identify all items of work that the Designer did not make so available and shall state the reasons for not
making such work available for subcontracting to W/MBEs. The Designer shall also demonstrate that, where
commercially reasonable, subcontracts were divided into units capable of being performed by M/WBEs.

e Evidence that the Designer sent written notices soliciting proposals to perform the items of work made available by
the Designer for subcontracting to W/MBEs to all W/MBEs qualified to perform such work. The Designer shall
identify (i) each W/MBE solicited, and (ii) each W/MBE listed in the SOMWABA directory under the applicable trade
category who was not solicited and the reasons therefor. The Designer shall also state the dates notices were mailed
and provide a copy of the written notice(s) sent.

e Evidence that the Designer made reasonable efforts to follow up the written notices sent to M/WBEs with telephone
calls or personal visits in order to determine with certainty whether the M/WBESs were interested in performing the
work. Phone logs or other documentation must be submitted.

_5.


http://www.state.ma.us/somwba

o A statement of the response received from each M/WBE solicited, including the reason for rejecting any M/WBE who
submitted a proposal.

o Evidence of efforts made to assist M/WBES that need assistance in obtaining bonding, insurance, or lines of credit
with suppliers if the inability of M/WBEs to obtain bonding, insurance, or lines of credit is a reason given for the
Designer’s inability to meet the M/WBE goals.

e The Designer also shall submit any other information reasonably requested by DCAM to show that the Designer has
taken all actions which could be reasonably expected to achieve the M/WBE participation goals.

The Designer may submit any other information supporting its request for a waiver or reduction in the M/WBE
participation goals, such as evidence that the Designer placed advertisements in appropriate media and trade association
publications announcing the Designer’s interest in obtaining proposals from M/WBEs, and/or sent written notification to
M/WBE economic development assistance agencies, trade groups and other organizations notifying them of the project
and the work to be subcontracted by the Designer to M/WBEs.

Requests by a selected Designer to reduce or waive the M/WBE participation goals for a particular project based upon the
Designer’s inability to obtain commitments from M/WBE subcontractors sufficient to meet the M/WBE goals after having
made a diligent, good faith effort to do so must be received by DCAM not later than five (5) business days after receipt by
the Designer of the notice of selection (A-5 Letter).

The Designer’s compliance with these procedures and goals is a prerequisite for award of the contract, provided that
DCAM reserves the right to waive minor defects in documents and extend time limits in its sole discretion.



SCHEDULE FOR PARTICIPATION
BY MINORITY/WOMEN BUSINESS ENTERPRISES
DIVISION OF CAPITAL ASSET MANAGEMENT

DCAM Project Number Project Location

Project Name

This form must be submitted by the Designer within five (5) working days after the Designer receives notice of selection (A-5 Letter). A
Letter of Intent and SOMWBA certification letter for each M/WBE must be submitted with this Schedule
of M/WBE participation.

BIDDER CERTIFICATION:

The undersigned Design firm agrees that it will subcontract with the following listed firms for the work described and for the dollar amounts listed
below. For purposes of this commitment, the MBE and WBE designation means that a business has been certified by SOMWBA as either a MBE,
WBE or M/WBE. The Designer must indicate the MBE/WBE firms it intends to utilize on the project as follows (attach additional sheets if
necessary):

Company Name MBE or Describe MBE/WBE Total Dollar Value of
& Address WBE Scopes of Work Participation
1.

MBE Goal: $ Total Dollar Value of MBE Commitment: $

WBE Goal: $ Total Dollar Value of WBE Commitment: $

The undersigned hereby certifies that he/she has read the terms and conditions of the contract with regard to MBE/WBE participation and is
authorized to bind the Designer to the commitment set forth above.

Name of Designer Authorized Signature
Business Address Print Name

Title
Telephone No. Fax No. Date

Design Schedule for Participation — Revised 02/05/02



LETTER OF INTENT
MINORITY/WOMEN BUSINESS ENTERPRISES PARTICIPATION
DIVISION OF CAPITAL ASSET MANAGEMENT
(To be completed by MBE/WBE, and submitted to the Compliance Office by the Designer within five (5) working days after the
Designer receives notice of selection (A-5 Letter).

DCAM Project Number Indicate SOMWABA Certification:
Project Name ____MBE
Project Location _____WBE
To __ M/WBE
Name of Designer
1. This firm intends to perform work in connection with the above project.
2. This firm is currently certified by SOMWBA to perform the work identified below, and has not changed its minority/women

ownership, control, or management without notifying SOMWBA within thirty (30) days of such a change. Attached is a copy
of the most recent SOMWBA certification letter issued to my company.

3. This firm understands that if the Designer referenced above is awarded the contract, the Designer intends to enter into an
agreement with this firm to perform the activity described below for the prices indicated. This firm also understands that the
above-referenced firm, as Designer, will make substitutions only as allowed by the Contract and applicable law.

4. This firm understands that under the terms of the Contract, only work actually performed by an MBE/WBE will be credited
toward MBE/WBE participation goals, and this firm cannot assign or subcontract out any of its work without prior written
approval of the DCAM Compliance Office, and that any such assignment or subcontracting will not be credited toward
MBE/WBE participation goals.

MBE/WBE PARTICIPATION

Describe MBE/WBE Scopes of Work Dollar Value of
Participation

Total Dollar Value: $

Name of MBE/WBE Firm Authorized Signature
Business Address Print Name

Title
Telephone No Fax No. Date

Design Letter of Intent — Revised 02/05/02



THIS OFFICIAL FORM MAY NOT BE ALTERED
POLICY ON EMPLOYMENT OF STUDY CONSULTANTS FOR SUBSEQUENT DESIGN PROJECTS

Amended by the Designer Selection Board on December 15, 2000

1. The Commissioner may appoint a designer to perform continued or extended services if the following conditions are met:
()  awritten statement is filed with the Board explaining the reasons for the continuation or extension of services;
(if)  the program for the design services is filed with the Board if one is required by the regulations of the division; and
(iii)  the Board approves the appointment of the designer for continued or extended services and states the reasons therefor.

2. When the Board has required that applicants list consultants which the applicants may employ, in no event shall a consultant be
used who is debarred pursuant to Section forty-four C of Chapter one hundred and forty-nine as amended, and any change or
addition to the consultants named in the application and allowed by the Board upon appointment must be approved by the Deputy

Commissioner and reported to the Board, along with a written statement by the designer or construction manager of the reasons
for the change.



10.

11.

12.

13.
14,

15.

16.

GENERAL INSTRUCTIONS FOR FILING APPLICATIONS

As of 04/05, the application forms required for submissions to the Designer Selection Board have been updated. The new forms

are as follows: DSB Mater File Brochure is replaced by the DSB 2005 Master File Brochure (included herein); DSB Application
is replaced by the DSB 2005 Application Form (included herein). All specific project applications must be submitted on the new
DSB 2005 Application forms. Submissions that are on the old Form 2000 will not be accepted.

An electronic copy of the new DSB 2005 Master File Brochure and the new DSB 2005 Application Form in Microsoft Word for
Windows 97 is available for download from the Web site address: http://www.state.ma.us/cam/forms/fi_dselectboard.html.

Applications should be limited to the application plus a maximum of 3 supplementary pages (double sided) unless otherwise
noted. Information in excess of three pages, unless otherwise noted in the Public Notice Advertisement, may be the basis of
rejection. Computer generated forms are allowed provided they do not substantially deviate from the DSB format. Submit 15
copies. Please duplicate forms double-sided, if possible, to minimize paper waste.

No cover letters, binders and superfluous material. Please staple upper right corner, landscape.

DSB recommends that the principal who would be in charge of the project make sure that the form is complete including
appropriate signature. Unsigned applications will not be considered.

When citing work performed by the applicant while employed by another firm, make certain said firm is properly identified
including the individual's level of responsibility.

By including a firm as a sub-consultant the applicant certifies that the listed firm has been advised that it was being included in
the applicants team and it has agreed to work on this Project should the team be selected. It is a requirement that all applicants
supply a signed DSB SC-A’s (Sub-Consultant Acknowledgement). There can be no change in consultants from those named
unless approved by DCAM and reported to the Designer Selection Board (C.7, 838H(a)). It is a requirement that all applicants
supply the signed document, attached to the application, by the listed sub-consultants stating that they are aware and agree to
being nominated by said applicant. Failure to supply above documents may result in rejection of application.

DCAM contracts require that the Prime and Sub-Consultant personnel must be registered by the Commonwealth of Massachusetts
in their respective disciplines and therefore, when applicable, the DSB looks for registration in the disciplines listed in order to
satisfy DCAM contract requirements.

Eligibility requirements are set forth on page 5 of this Public Notice in item 8(a). Sub-paragraph (iii) of item 8(a) requires: 1) the
majority of directors or a majority of the stock ownership to be persons who are Mass. registered architects, landscape architects
or engineers; 2) the chief executive officer to be a person who is so registered; and 3) the person to be in charge of the project to
be so registered in the discipline required for the project.

When the Prime applicant is to fulfill any of the requested consultant roles in the advertisement, then that role shall be defined in
the organization chart as the applicant. It should also be referenced in Section 7 (resume) and Section 8 (experience) such that it
proves the applicant is skilled in supplying these roles on the project.

Current SOMWRBA Certification Letters showing that the MBE/WBE is certified in the area of work for which it is listed on the
application must be submitted for each and every MBE and WBE firm listed on the application, and must be submitted with the

application.

Applicants are advised to apply only for those projects for which they are demonstrably qualified, as it reflects negatively on the
applicant's credibility if the firm applies for every job advertised when only marginally qualified.

Applications should be mailed to the Designer Selection Board, One Ashburton Place, Room 1004, Boston, MA 02108.

The Board relies almost exclusively on the information submitted on the applications to arrive at a short list of semi-finalists.
Therefore, do not include statements that refer to the Master File Brochure for additional information. The Master File Brochures
are usually considered upon request of a DSB member when additional supplementary information is needed.

Joint ventures are not encouraged. However, they may be advantageous for complex building types in which the participants
have a combination of unique skills with a previous successful record of working together.

Current workload with DCAM, other public agencies and the private sector are taken into consideration, however, usually only
after the DSB has narrowed down the original applicants to a short list of qualified semi-finalists. The Board fosters effective
broad-based participation in public work within the design professions.

NOTE CMR 810 Publication/Instructions for Designers (Form 9) was replaced by Designers Procedures Manual available on the

Web site; www.mass.gov/forms/fi_designerprocman.html.
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Commonwealth of 1. Firm Name (or if not an entity, individual's name), and Business Address 2. Year Present Firm Established: 3. Date Prepared:
Massachusetts
DSB 2005 4. Specify type of ownership and check 1, 2 or 3 below, if applicable.
Master File
Brochure Telephone No.: Q | (1) SOMWBA Certified minority business enterprise (MBE)
la. Submittalisfor — ParentCompany  Branch or Subsidiary Office (. (20 SOMWBA Certified woman business enterprise (WBE)
1b. Mass Vendor ID#: a (3) SOMWBA Certified minority woman business enterprise (M/WBE)
5. Name of Parent company, if any: 5a.  Former Company Name(s), if any, and Year(s) Established:
6.  Name of Sole Proprietor or Names of All Firm Partners and Officers
Name Title MA.Reg. # Status/Discipline Name Title MA.Reg. # Status/Discipline
a.
b.
C. f

7. If Corporation, or Other Entity Other than a Partnership, provide Names of ALL Members of the Board of Directors:
Name Title MA.Reg. # Status/Discipline Name Title MA.Reg. # Status/Discipline

8. Names of All Owners (Stocks or Other Ownership):

Name Title Ownership  MAReg.  Status/Discipline Name Title Ownership MAReg. # Status/Discipline
#
a. d.
b. e.
C. f.

9. Personnel by Discipline: (List each person only once, by primary function -- average number employed throughout the preceding 6 month period. Indicate both the total numbers in each
discipline and, within brackets, the total number holding Massachusetts's registrations.).

Admin. Personnel ( ) Ecologists ( ) Licensed Site Profs. ( ) Other «C )
Architects ( ) Electrical Engineers ( ) Mechanical Engrs. ( ) « )
Acoustical Engrs. ( ) Environmental Engrs. ( ) Planners: Urh./Reg ( ) ( )
Code Specialists ( ) Fire Protection Engrs ( ) Specification Writers ( ) ( )
Civil Engrs. ( ) Geotech. Engrs. ( ) Structural Engineers ( ) ( )
Construction Inspectors ( ) Industrial Hygienist ( ) Surveyors ( ) ( )
Cost Estimators ( ) Interior Designers ( ) ( ) ( )
Drafters ( ) Landscape Architects ( ) ( ) Total ( )

DSB 2005 Master File Brochure  Page 1




10.

Federal Work
Commonwealth of Massachusetts work
All other domestic and foreign work

Summary of Professional Services Fees Received:;
(insert Index number)

Last 5 Years (most recent year first)

2005 2004 2003

2002 2001

INDEX

e

Less than $100,000

$100,000 to $250,000
$250,000 to $500,000
$500,000 to $1 million

Ranges of Professional Services Fees

$1 million to $2 million
$2 million to $5 million
$5 million to $10 million
$10 million or greater

®~N oo,

Experience Profile Code Numbers for use with questions 11, 12 and 13

001
002
003

004
005

006

007
008
009
010
011
012
013
014
015
016
017

018
019
020
021
022

023
024
025
026
027
028
029
029A
0298
029C
029D
030
031
032
032A
033

034
035
036

Acoustics, Noise Abatement

Aerial Photogrammetry

Agricultural Development; Grain Storage;
Farm Mechanization

Air Pollution Control

Airports; Navaids; Airport Lighting;
Aircraft Fueling

Airports; Terminals & Hangars; Freight
Handling

Arctic Facilities

Auditoriums & Theaters

Automation; Controls; Instrumentation
Barracks; Dormitories

Bridges

Cemeteries

Chemical Processing & Storage
Churches; Chapels

Codes; Standards; Ordinances

Cold Storage; Refrigeration; Fast Freeze
Commercial Building (low rise); Shopping
Centers

Communication Systems; TV; Microwave
Computer Facilities; Computer Service
Conservation and Resource Management
Construction Management

Corrosion Control; Cathodic Protection;
Electrolysis

Cost Estimating

Dams (Concrete; Arch)

Dams (Earth; Rock); Dikes; Levees
Desalination (Process & Facilities)
Dining Halls; Clubs; Restaurants
Ecological & Archeological Investigations
Educational Facilities; Classrooms
Educational Facilities; Higher Ed
Educational Facilities; Secondary Ed
Educational Facilities; Elementary Ed
Educational Facilities; Child Day Care
Electronics

Elevators; Escalators; People Movers
Energy Conservation; New Energy Sources
Sustainable Design

Environmental Impact Studies,
Assessments or Statements

Fallout Shelters; Blast-Resistant Design
Field Houses; Gyms; Stadiums

Fire Protection

037
038
039

040
041
042

043
044
045
046
047
048
048A
048B
048C
049
050

050A
050B
050C
050D
051
052
053
054
055
055A
056
057
058
058A
058B
058B
058C
058D
059
060
061
062
063

064

Fisheries; Fish Ladders

Forestry & Forest Products

Garages; Vehicle Maintenance Facilities;
Parking Decks

Gas Systems (Propane; Natural, Etc.)
Graphic Design

Harbors; Jetties, Piers, Ship Terminal Facilities

Structures or Components

Heating, Ventilating, Air Conditioning
Health Systems Planning

Highrise; Air-Rights-Type Buildings

Highways; Streets; Airfield Paving; Parking Lots

Historical Preservation

Hospital and Medical Facilities

Medical Facilities - Mental Health

Medical Facilities - Acute Care

Medical Facilities - Ambulatory Care, Clinics
Hotels, Motels

Housing (Residential, Multi-Family;
Apartments; Condominiums)

Housing - Residential Mental Health
Housing - Resid. Mental Ret. /Group Home
Housing - Elderly

Housing - Assisted Living

Hydraulics and Pneumatics

Industrial Buildings; Manufacturing Plants
Industrial Processes; Quality Control
Industrial Waste Treatment

Interior Design; Space Planning

Facilities Management

Irrigation; Drainage

Judicial and Courtroom Facilities
Laboratories; Medical Research Facilities
Laboratories; Commercial

Laboratories; Higher Ed Research Sciences
Laboratories; Heavy Equipment
Laboratories; Pathology, Medical Examiner
Laboratories; Crime Investigation
Landscape Architecture

Libraries; Museums; Galleries

Lighting (Interiors; Display; Theatre, Etc.)
Lighting (Exteriors)

Materials Handling Systems; Conveyors;
Sorters

Metallurgy

065
066
067
068
069

070
071
072
073
074
075
076
077
078
079
080
081
082
083
084
084A
084B
084C
084D
084E
084F
085
086
088
088A
088B
088C
089
090
091
092
093
094
095
096
097
098
099
099A

Microclimatology; Tropical Engineering
Military Design Standards

Mining and Mineralogy

Missile Facilities (Silos; Fuels; Transport)
Modular Systems Design; Pre-fabricated

Naval Architecture; Off-Shore Platforms
Nuclear Facilities; Nuclear Shielding

Office Buildings; Industrial Parks
Oceanographic Engineering

Ordnance; Munitions; Special Weapons
Petroleum Exploration; Refining

petroleum and Fuel (Storage and Distribution)
Pipelines (Cross-Country - Liquid & Gas)
Planning (Community, Regional

Planning (Site, Installation, and Project)
Plumbing and Piping Design

Pneumatic Structures, Air-Support Buildings
Postal Facilities

Power Generation, Transmission, Distribution
Prisons & Correctional Facilities
Correctional Facilities - Minimum Security
Correctional Facilities - Medium Security
Correctional Facilities - Maximum Security
Correctional Facilities - Youth Detention
Public Safety Facilities - Police/Fire Stations
Public Safety Facilities — Training

Product, Machine & Equipment Design
Radar; Sonar; Radio & Radar Telescopes
Recreation Facilities ( Parks, Marinas, Etc.)
Recreation Facilities - Ice Rinks

Recreation Facilities - Senior/Community Centers
Park Support Facilities (Bath House; Visitor Center)
Rehabilitation (Buildings; Structures; Facilities)

Resource Recovery; Recycling
Radio Frequency Systems & Shieldings
Rivers; Canals; Waterways; Flood Control

Safety Engineering; Accident Studies, OSHA Studies
Security Systems; Intruder & Smoke Detection

Seismic Designs and Studies

Sewage Collection, Treatment and Disposal
Soils & Geologic Studies; Foundations
Solar Energy Utilization

Solid Wastes; Incineration; Land Fill
Hazardous materials Abatement

100
101
102

103
104
105

106
107
108
109
110
111
112
113
114
115
116

117
201
202
203
204
205

Special Environments; Clean Rooms, Etc.
Structural Design; Special Structures
Surveying; Platting; Mapping; Flood Plain
Studies

Swimming Pools

Storm Water Handling & Facilities
Telephone Systems (Rural; Mobile
Intercom, ; Etc.)

Testing & Inspection Services

Traffic & Transportation Engineering
Towers (Self-Supporitng & Guyed Systems)
Tunnels & Subways

Urban Renewals; Community Development
Utilities (Gas & Steam)

Value Analysis; Life-Cycle Costing
Warehouses & Depots

Water Resources; Hydrology; Ground Water
Water Supply; Treatment and Distribution
Wind Tunnels; Research/Testing Facilities
Design

Zoning; Land Use Studies

DSB 2005 Master File Brochure
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11, Profile of Firm’s Project Experience, Last 5 Years

Profile Code No. of Projects  Total Gross Fees Profile Code No. of Projects  Total Gross Fees Profile Code No. of Projects  Total Gross Fees
(in thousands) (in thousands) (in thousands)
1. 11. 21.
2. 12. 22.
3. 13. 23.
4 14. 24.
5. 15. 25.
6. 16. 26.
7. 17. 27.
8. 18. 28.
9. 19. 29.
10. 20. 30.

12, List all current Projects (except for work for the Commonwealth) for which Prime Applicant is performing or is under contract to perform any design services (add/subtract rows as needed).
. Role Phases ; Completion Date
Erodﬂle P,C,Jv | St,Sch.,D.D., | Project Name, Location & Principal-in-Charge Ouiner Ngmﬁ & Addregs (Include Contact Ero#]ect Cozt (Actual or Estimated)
ode * CD.AC.* name and phone number) (in thousands) (R)Renovation or (N)New
1.
2.
3.
4,
5.
6.
7.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

DSB 2005 Master File Brochure
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13. List all Projects completed within the past 5 years for which Prime Applicant has performed, or has entered into a contract to perform any design services for all public agencies within the
Commonwealth (add/subtract rows as needed).
' Role Phases ; Completion Date
CP:rodﬁIe P,C,JV | St,Sch, D.D. | Project Name, Location & Principal-in-Charge Ouner Ngmre] & Addrezs (Include Contact I_Dro#ect Cozt (Actual or Estimated)
ode CD.AC. name and phone number) (in thousands) (R)Renovation or (M)New
1.
2.
3.
4.
5.
6.
7.
8.

14.  Professional Liability Insurance:

Professional Liability Policy Certificate Number

Present Policy Expiration Date

Aggregate Amount Payable

15.

Submited by (Signature)

Printed Name and Title

| certify that all information is submitted under the penalties of perjury and that | am familiar with the Mass. State Building Code and also Mass. General Laws, Chapter 149, Section 44A-44H,
Section 44M, and Chapter 30, Section 39M. | also certify that the undersigned is an Authorized Signatory of the Firm and is a Principal or Officer of the Firm.

Date

* P = Principal; C = Consultant; JV = Joint Venture; St. = Study; Sch = Schematic; D.D. = Design Development; C.D. = Construction Documents; A.C. = Administration of Contract

DSB 2005 Master File Brochure  Page 5




Commonwealth of
Massachusetts
DSB 2005
Application Form

1.

Project Name/Location for Which Firm is Filing:

2a. DSB #

Item #

2b. Mass. State Project #

3a.  Firm (Or Joint-Venture) - Name And Address Of Primary Office To Perform The Work: | 3e.  Name Of Proposed Project Manager:
For Study: (if applicable)
For Design:  (if applicable)
3b.  Date Present And Predecessor Firms Were Established: 3f.  Name And Address Of Other Participating Offices Of The Prime Applicant, If Different From
ltem 3a Above:
3c.  Federal ID # 3g.  Name And Address Of Parent Company, If Any:
3d.  Name And Title Of Principal-In-Charge Of The Project (MA Registration Required):
3h.  Check Below If Your Firm Is Either;
(1) SOMWBA Certified Minority Business Enterprise (MBE) d
Email Address: (2) SOMWBA Certified Woman Business Enterprise (WBE) d

Telephone No:

Fax No.:

(3) SOMWBA Certified Minority Woman Business Enterprise (M/MWBE) [

4. Personnel From Prime Firm Included In Question #3a Above By Discipline (List Each Person Only Once, By Primary Function -- Average Number Employed Throughout The Preceding 6 Month
Period. Indicate Both The Total Number In Each Discipline And, Within Brackets, The Total Number Holding Massachusetts Registrations):

Admin. Personnel ( ) Ecologists ) Licensed Site Profs. ( ) Other ( )
Architects ( ) Electrical Engrs. ~_(__ ) Mechanical Engrs. ( ) ( )
Acoustical Engrs. ( ) Environmental Engrs. ~___ ) Planners: Urban./Reg. ( ) ( )
Civil Engrs. ( ) Fire Protection Engrs. () Specification Writers ( ) ( )
Code Specialists ( ) Geotech. Engrs. _(__ ) Structural Engrs. ( ) ( )
Construction Inspectors ( ) Industrial Hygienists () Surveyors ( ) ( )
Cost Estimators ( ) Interior Designers ) ( ) ( )
Drafters ( ) Landscape Architects ) _C__ ) Total ( )
5. Has this Joint-Venture previously worked together? U Yes U No

DSB 2005 Application Form Page 1




6.  List ONLY Those Prime And Sub-Consultant Personnel Specifically Requested In The Advertisement. This Information Should Be Presented Below In The Form Of An Organizational Chart.
Include Name Of Firm And Name Of The One Person In Charge Of The Discipline, With Mass. Registration Number, As Well As MBE/WBE Status, If Applicable:

I DCAM

4I User Agency

Prime Consultant 1 Project Manager for Study
Principal-In-Charge
1 Project Manager for Design

Discipline Discipline Discipline Discipline

(from advertisement)

Name Of Firm
Person In Charge Of Discipline
Mass. Registr. #
MBE/WBE Certified (If
Applicable)

(from advertisement)

Name Of Firm
Person In Charge Of Discipline
Mass. Registr. #
MBE/WBE Certified (If
Applicable)

(from advertisement)

Name Of Firm
Person In Charge Of Discipline
Mass. Registr. #
MBE/WBE Certified (If
Applicable)

(from advertisement)

Name Of Firm
Person In Charge Of Discipline
Mass. Registr. #
MBE/WBE Certified (If
Applicable)

DSB 2005 Application Form Page 2




Brief Resume Of ONLY Those Prime Applicant And Sub-Consultant Personnel Requested In The Advertisement. Confine Responses To The Space Provided On The Form And Limit Resumes
To ONE Person Per Discipline Requested In The Advertisement. Resumes Should Be Consistent With The Persons Listed On The Organizational Chart In Question # 6. Additional Sheets
Should Be Provided Only As Required For The Number Of Key Personnel Requested In The Advertisement And They Must Be In The Format Provided. By Including A Firm As A Sub-Consultant,
The Prime Applicant Certifies That The Listed Firm Has Agreed To Work On This Project, Should The Team Be Selected.

Name And Title Within Firm: a.  Name And Title Within Firm:

Project Assignment: b.  Project Assignment:

Name And Address Of Office In Which Individual Identified In 7a Resides: c.  Name And Address Of Office In Which Individual Identified In 7a Resides:
MBE QO MBE (1
WBE (4 WBE Q4

Years Experience: With This Firm: With Other Firms: d. Years Experience: With This Firm; With Other Firms:

Education: Degree(s) /Year/Specialization e.  Education: Degree(s) /Year/Specialization

Active Registration: Year First Registered/Discipline/Mass Registration Number f.  Active Registration: Year First Registered/Discipline/Mass Registration Number:

Current Work Assignments And Availability For This Project; g.  Current Work Assignments And Availability For This Project

Other Experience And Qualification Relevant To The Proposed Project: (Identify Firm By h.  Other Experience And Qualification Relevant To The Proposed Project: (Identify Firm By

Which Employed, If Not Current Firm):

Which Employed , If Not Current Firm):
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Current And Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best lllustrates Current Qualifications In The Areas Listed In The DSB Advertisement (List

8a Up To But Not More Than 5 Projects).
a.  Project Name And Location b. Brief Description Of Project And c. Client's Name, Address And Phone d. Completion e. Project Cost (In Thousands)
Principal-In-Charge Services (Include Reference To Areas |  Number. Include Name Of Contact Person Date (Actual [ Construction
Of Experience Listed In DSB Or Estimated) | Costs(Actual, Or | Fe¢ -or Work For
Advertisement) Estimated If Not Which Firm Was
Responsible.
Completed)

€]

(2)

©)

(4)

(5)
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List Current And Relevant Work By Sub-Consultants Which Best lllustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant). Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement And They Must Be In The Format Provided.

Sub-Consultant Name:

a.  Project Name And Location b. Brief Description Of Project And c. Client's Name, Address And Phone d. Completion e. Project Cost (In Thousands)
Principal-In-Charge Services (Include Reference To Number (Include Name Of Contact Person) Date (Actual | Construction
Areas Of Experience Listed In DSB Or Estimated) | costs (Actual, Or Feg for Work for
Advertisement) Estimated If Not Which Firm Was
Completed) Responsible

€]

(2)

©)

(4)

()
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The
Commonwealth.

Role | Phases Construction Costs Completion Date

P,C,JVv| St, Sch.,D.D., | Project Name, Location And Principal-In-Charge: ﬁw:;g'%gugfgsmy (Include Contact Name And Engct:itrl:w?ilt]earlf Not (Actual or Estimated)
¥ CD.AC.* (R)Renovation or (N)New

Completed)

10.

11.

12.

* P =Principal; C = Consultant; JV = Joint Venture; St. = Study; Sch. = Schematic; D.D. = Design Development; C.D. = Construction Documents; A.C. = Administration of Contract
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10. Use This Space To Provide Any Additional Information Or Description Of Resources Supporting The Qualifications Of Your Firm And That Of Your Sub-Consultants For The Proposed Project.
If Needed, Up To Three, Double-Sided 8 %" X 11" Supplementary Sheets Will Be Accepted. APPLICANTS ARE REQUIRED TO RESPOND SPECIFICALLY IN THIS SECTION TO THE
AREAS OF EXPERIENCE REQUESTED IN THE ADVERTISEMENT.

11. Professional Liability Insurance:

Name of Company Aggregate Amount Policy Number Expiration Date
12 Provide A List Of All Projects On Which Monies Were Paid By You, Or On Your Behalf, As A Result Of Professional Liability Claims Occurring Within The Last 5 Years And In Excess Of
' $50,000 Per Incident. Please Include Project, Client Names And Explanation. (Attach Separate Sheet If Necessary):
13. Name Of Sole Proprietor Or Names Of All Firm Partners And Officers:
Name Title MA Reg # Status/Discipline ~ Name Title MA Reg # Status/Discipline
a. d.
b. e.
C. f.
14, If Corporation, Provide Names Of All Members Of The Board Of Directors:
Name Title MA Reg # Status/Discipline ~ Name Title MA Reg # Status/Discipline
a. d.
b. e.
C. f.
15. Names Of All Owners (Stocks Or Other Ownership):
Name And Title % Ownership MA Reg.# Status/Discipline  Name And Title % Ownership MA Reg.# Status/Discipline
a. d.
b. e.
C. f.
16. | hereby certify that the undersigned is an Authorized Signatory of Firm and is a Principal or Officer of Firm. | further certify that this firm is a “Designer”, as that term is defined in Chapter 7,

Section 38A1/2 of the General Laws, or that the services required are limited to construction management or the preparation of master plans, studies, surveys, soil tests, cost estimates or
programs. The information contained in this application is true, accurate and sworn to by the undersigned under the pains and penalties of perjury.

Submitted By

(Signature)

Printed Name And Title Date

The following forms MUST be attached to the application: 1. SOMWBA Certification required for MBE/WBE Firms; 2. Sub-Consultant Acknowledgment.
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DSB 2005 Commonwealth of Massachusetts
S-CA Designer Selection Board 2005 SUB-CONSULTANT ACKNOWLEDGMENT

Project:

Applicant Designer:

Sub-consultant:

SUB-CONSULTANT ACKNOWLEDGMENT

The sub-consultant named above hereby certifies that it has been notified by the Applicant Designer that it has been nominated to
perform work on the Applicant Designer’s team for the above Project, which is under consideration at the Designer Selection Board.

Signature of Sub-Consultant Duly Authorized Representative

Print Name and Title

Date

Itis a requirement that all applicants supply this document signed, attached to the application, for each of the listed sub-consultants stating that they are
aware and agree to being nominated by said applicant designer. One copy must have an original signature.

2005 DSB 2005 Sub-Consultant Form



COMMONWEALTH OF MASSACHUSETTS
DESIGNER SELECTION BOARD PROJECT CRITERIA

DSB LIST # 08-11 ITEM # 1 DSB PUBLIC NOTICE DATE 25 June 2008

LAST DATE FOR FILING APPLICATION IS: 16 July 2008 at 2:00 PM

The Board recommends applications to be submitted by any of the following firms:

( X ) Architect ( ) Engineer
( X ) Architect/Engineer (A/E) ( ) Other:
PROJECT NUMBER: UMLO0801 ST1
PROJECT TITLE: Campus Master Plan
PROJECT LOCATION: University of Massachusetts, Lowell
AWARDING AGENCY: Division of Capital Asset Management
APPROPRIATION SOURCE: Ch. 267 of 1995, 0722-0960
AVAILABLE AMOUNT: $1,200,000
ESTIMATED CONSTRUCTION COST: NA

TOTAL FEE, excluding reimbursables or any authorized per diem payments, based on scope of work and services
authorized if project is completed.

(  x ) Lump Sum Established Set Fee for Study Phase Per M.G.L. C.7,

838G(a) 800,000 dollars
( ) Lump Sum Established Set Fee for Final Design Phase Per M.G.L. C.7,

§38G(a), based on the approved estimated construction cost in the

certified study. NA per cent

IMMEDIATE SERVICES AUTHORIZED:

( ) CERTIFIABLE BUILDING STUDY

( x ) OTHER: CAMPUS MASTER PLAN

As per M.G.L. C.7, 838I, the selected designer may be appointed by the DCAM Commissioner for continued services as
noted below subject to approval by the Designer Selection Board:

SCHEMATIC PLANS AND OUTLINE SPECIFICATIONS

DESIGN DEVELOPMENT PLANS AND SPECIFICATIONS

CONSTRUCTION PLANS AND SPECIFICATIONS

ADMINISTRATION OF CONSTRUCTION CONTRACT

OTHER:

AN AN AN S S
— N N N

MBE/WBE PARTICIPATION:

In accordance with Executive Order #390, DCAM has established minimum goals of 8% MBE participation and 4% WBE
participation for the combined value of the study and final design contracts for this project. MBE/WBE goals must be met
within the list of requested prime and sub-consultants. All applicants must indicate how they will meet these goals and
will be evaluated on that basis. Further information about the MBE/WBE Program appears in the DSB Public Notice at
pages 4-8 entitled “Participation by Minority Owned Businesses and Woman Owned Businesses” and at Attachment E of
the DCAM Standard Contract for Design Services. Applications from MBE and WBE firms as prime consultant are
encouraged.



DSB LIST # 08-11 ITEM # 1 DSB PUBLIC NOTICE DATE 25 June 2008

APPROPRIATION LANGUAGE:
Ch. 267 of 1995, 0722-0960: “for repairs, renovations, and deferred maintenance to campus facilities and grounds....”

PROJECT DESCRIPTION:

' Division of Caplesl Aszat Hmmml:

Building for the Commonwealth

UﬁAEE Campus Master Plan

University of Massachusetts, Lowell

The Division of Capital Asset Management, in conjunction with the University of Massachusetts, Lowell, seeks expert
professional services for the preparation of a comprehensive Campus Master Plan.

Overview:

The University of Massachusetts Lowell, spanning 100 acres split among three campuses, has been educating students
for more than a century. The physical separation of its campuses traces back to its early roots as the Lowell Normal
School (later to become Lowell State College) located on South Campus and the Lowell Textile School (later to become
Lowell Technology Institute) located on North Campus. In 1975 the schools merged to become the University of
Lowell, which joined the University of Massachusetts system in 1991.

These early roots are still evident in the academic focus of the North and South campuses. North Campus continues the
tradition of Lowell Tech with its focus in engineering, management and the sciences. South Campus has built on its
tradition as a Normal School with its focus in the humanities, education and professional schools. East Campus, adjacent
to LaLecheur Park and the Tsongas Arena, is home to approximately 1,600 students housed in four dormitories,
including the University’s largest dormitory, Fox Hall. The University’s two newest buildings, the Parking Garage and
Recreation Center, as well as Wannalancit and the Institute of Plastics are also on East Campus.

The Merrimack River intersects the campuses, with North Campus on its west bank and South and East Campus’ on the
east. Although on separate banks of the river, North Campus and East Campus are less than % mile apart. South Campus
is approximately 1 ¥ miles from East Campus and North Campus.

Aerial View of North Campus and East Campus Aerial View of North, South and East Campuses

As geography and history would suggest, the collective identity of UMass Lowell has not been realized to its greatest
potential. Absent any new academic buildings for more than 30 years, programs have evolved and faculty have been
added in response to changing demands. This has resulted in pent up demand for more, modernized space among all
departments. With interdisciplinary research and collaboration as a driving force for more cohesive and connected
campuses, planning pedestrian-friendly spaces and pathways to enhance the ‘sense of place’ and quality of experience
throughout the campuses will be central to this Campus Master Plan.

As a largely commuter school with physically separate campuses and 75% of its undergraduates living off campus, the
quantity of cars, demand for parking and resulting carbon footprint are sizeable. Traffic congestion between campuses is
exasperated by the reduced capacity of the existing bridges across the Merrimack. With a targeted increase in student
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enrollment and on campus housing, the University community is poised to change dramatically. In order to allow the
University to grow and simultaneously reduce its carbon footprint in compliance with the President’s Climate
Commitment, UMass Lowell must seek any means available to become more energy efficient, including renewable
sources, high efficiency new construction and equipment, system-wide energy performance contracts, ambitious carbon
footprint budgeting for its new and renovated buildings, and a transportation strategy that includes parking, pedestrian
and vehicular circulation, and better utilization of public transportation and shuttles.

Through a highly interactive process that inspires the University participants to engage in a shared vision, this Campus
Master Plan will collectively address and prioritize the needs of all departments, propose means to modernize facilities in
response to changing pedagogies and demands for research space, and create spaces that symbolize and enhance a sense
of community. Based on a shared vision and with the goal of addressing long range energy efficiency, this Campus
Master Plan will generate a phased implementation plan that will enable growth of the student population and the
expansion and development of the full range of the UMass Lowell’s diverse academic programs, community outreach
programs, on-campus housing, research, industry and business partnerships for the next 20 years.

Although the Campus Master Plan will quantify specific needs and plan future projects with projected costs in a carefully
considered phased plan, it is clear that much can change over time. Therefore, it is critical that this Master Plan provide a
well documented framework that explains the relationship of variables that generate the proposed developments so the
University can utilize it as a tool to more completely understand the ripple effect of potential options in its decision
making process as it addresses changing circumstances in the future.

Strategic Priorities:

With a new Chancellor at the helm, UMass Lowell is in the position to lay the groundwork for a reinvigorated
commitment to and expansion of its regional reputation for excellence in applied sciences, technology and research to
include other high-growth programs not historically associated with UMass Lowell. The focus is to build all current
programs to their greatest potential.

The University has identified 5 strategic priorities that will serve as the basis of its Strategic Plan. This Campus Master
Plan will seek to align the University’s facilities to support these strategic priorities as they continue to evolve into a
more comprehensive Strategic Plan over the next 6 months. These priorities are as follows:

e Build student access, development and success.
Build the quality and stature of academic programs offered by the University.
Contribute to the sustainability of the physical, economic and social well-being of the region and community.
Strengthen the University’s image and reputation for its commitment to educational excellence and diversity.
Strengthen the University’s long-term financial and physical plant viability driven by strategic planning that
engages the campus and external community.

These priorities have been expanded to include the following measurable initiatives that in themselves will transform the
University environment into a more vibrant community.
e Increase in student enroliment by 2 %% annually for the next 5 years.
Although enrollment was down last year, Fall 2008 applications have increased by 25% for freshman and 49%
for transfer students.
e Double on-campus housing from 25 % of undergraduates to 50% over the next 5 years
This translates to an increase of approximately 2,300 beds that may include privately owned properties in close
proximity to the campuses.
e Increase retention rate to yield an increase in the graduation rate by 10% in 5 years.
Focus on creating a cohesive community that is further refined into smaller learning communities.

General Scope of Work / Major Tasks:

The Scope of Work of this project includes but is not limited to the major tasks described below. Under a separate
contract, a site analysis of South Campus, needs assessment and facility assessments of selected departments and
buildings will be completed as part of Phase | of the South Academic Facilities Study. As part of this project, these
findings are to be reviewed, modified if required, and incorporated into this Campus Master Plan.

Comprehensive Needs Assessments:
In order to address the pent-up needs of the University’s diverse academic programs, support departments as well as
its outreach programs, continuing education, business partnerships and research activities, comprehensive needs
assessments of all campus departments are to be undertaken. A tabular space program broken down by assignable
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square feet per department and further categorized by major NCES classifications will be generated. As a
foundation for this effort, comparable data of existing program spaces and CAD floor plans, generated under a
separate Space Inventory and Space Utilization Study contract, will be provided to the Master Plan Team. Data
generated by the Master Plan team is to include program areas required to meet current needs as well as those needs
to grow programs in response to trends and targeted student enrollment increases.

The Master Plan Team will provide faculty /staff surveys to Deans, Department Chairs or Directors and conduct
follow-up interviews with these key personnel to assess needs, note required adjacencies and clarify departmental
goals. Based on this input, the needs will be translated into assignable square footage and categorized. Benchmark
standards are to be proposed and peer institution comparisons provided. Student life needs that promote a more
cohesive campus community which includes both commuting students and an increasing resident population will be
assessed by reviewing previous UMass Lowell student survey data, interviewing key student service staff and
holding 2-4 forums on campus open to the entire community. With an agenda of issues to guide the discussion,
these forums will seek to engage the UMass Lowell community to gain their input and begin to envision what could
be.

Obijectives include:

v Create state-of-the-arts instructional spaces appropriately sized to enhance student learning and retention.

v Optimize departmental cohesion / identity and potential synergy among all programs.

v Address all departments current and future needs associated with the targeted growth in student enrollment.

v Incorporate faculty offices & research spaces

v Consider the impact on academic program needs from the modernization /restructuring of library resources
to incorporating flexible learning spaces, computer labs and faculty development centers.

v Identify specific needs on each campus that can not be met within existing facilities to determine future
building projects and potential land acquisition priorities.

v Consider consolidation of the Facilities Department

v Consider consolidation of the Student Activities Department.

v Identify potential dormitory sites to reach the targeted increase of approx. 2,300 beds over the next 5 years.
v Determine optimal locations and assess the needs of the Student Union functions, Dining Halls, Counseling,
Career Services and Health Services facilities to support the current and projected student populations.

v' Assess athletic facilities and identify opportunities to enable greater student access to athletic programs and

recreational sports, especially with the targeted increase in student population.

Facility Assessments / Infrastructure Analysis:

In order to develop a phased implementation plan that addresses deficiencies of particular buildings and
systematically seeks to optimize energy efficiency and sustainability consistent with Executive Order 484 and the
President’s Climate Commitment, facility assessments of the existing conditions of the campus facilities and
infrastructure of all 3 campuses are to be generated in a Uniformat Il Standard Classification for Building Elements
and Related Site Work as an organizing framework for identifying deficiencies and potential scope of upgrades. (see
attached table of existing buildings). Existing athletic facilities are to be assessed also.

Equipment operating efficiencies and schedules are to be compiled. Identification of deficiencies in existing
building systems, envelope, energy concerns, code issues, cost estimates, accessibility upgrades, and code reviews
are to be included. Energy modeling to identify cost-effective energy efficiency measures and life cycle costing to
evaluate measures are to be utilized. Evaluation of the suitability of existing structures for the current use based on
required upgrades and identification of possible alternative uses is to be included. Developing criteria for an
achievable carbon foot print budgeting process to assist in the future implementation of the Campus Master Plan
will be critical.

Infrastructure analysis for each campus is to be generated, focusing on capacity, energy efficiency opportunities
including cogeneration and renewable energy possibilities, and options towards compliance with EO 484 and the
President’s Climate Commitment. Compiled data on fuel consumption, electricity demands and water usage
obtained from UMass Lowell will be reviewed as a basis for this analysis. Capacity limitations with respect to
maximum build-out on each campus will be generated for consideration of phasing of system upgrades, including
options for providing centralized chilled water. Utilizing life cycle costing and an accepted discount rate, potential
infrastructure upgrades towards a more energy efficient and sustainable campus including energy performance
contract opportunities will be identified and an analysis performed to illustrate the financial benefit and critical
timing of these types of projects. Energy guidelines for future renovation and new construction projects will also be
developed.
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Objectives include:

v

v

AN

Assess specific existing facilities and provide energy modeling in the context of programmatic needs to
appropriately repurpose spaces and develop a carbon footprint strategy for new and renovation projects.
Assess the capacity and efficiency of the existing infrastructure and identify opportunities for alternative
renewable solutions and/or efficiency upgrades to enable the reduction of overall energy consumption and
greenhouse emissions, consistent with the implementation plan and UML’s evolving Climate Action Plan.
Appropriately identify and separate capital projects from deferred maintenance activities.

Identify limited solutions to current problems that could be considered for implementation in the short term
as part of UMass Lowell’s operating budget.

Address accessibility issues on a building basis and campus basis.

Aerial Viewillustranxiin Oph pacNetworks in the UMass Lowell s vicinities

Site Analysis / Vision:
In order to create a vision for pedestrian friendly, enhanced ‘sense of place’ for each campus that promotes a
cohesive community that includes and provides adequate access for business and industry partnerships, community

outreach

and serviceability, a Site Analysis of each campus is to be generated, focusing on pedestrian and vehicular

circulation, infrastructure routes, open space, arrival points, sequence of spaces, land use strategies, parking,
landscaping improvements, drainage / storm water management, accessibility, etc. Potential future building sites are
to be identified with massing and potential footprint / maximum build-out, topographical impact, and building siting
for daylighting and natural ventilation. Sun and wind analysis for exterior spaces is to be included also. Traffic
studies of specific scope are to be identified for consideration as an additional service.

Objectives include:

v

AN

Seek means to enhance the ‘connective tissue’ between the campuses by building on existing campus open
spaces, pedestrian and bicycle pathways to integrate and expand them into the larger existing open space
network within the City of Lowell. Reconsidering the Merrimack River as an opportunity to create a
central common space as opposed to a divisive element will be explored.

Examine access points and sequence of spaces on each campus to create an enhanced sense of arrival.
Create an accessible network of exterior and interior spaces that promotes social and academic interactions,
interdisciplinary collaboration and a sense of community among students and faculty.

Generate landscaping standards consistent with the vision that can be phased or included in separate
projects.

Develop a transportation strategy that addresses short-term and long range parking needs and considers land
use, access, service, shuttles and better integration/utilization of Lowell’s public transportation system.
Develop a land use strategy that identifies future building sites that address specific needs on each campus
while also creating new open spaces and enhancing existing spaces into a network of habitable spaces.

Alternative Solutions:
Based on the needs assessments, facility assessments, infrastructure, site analysis, and general input from the
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University community, 2-3 alternative visions and strategies for each campus and all campuses collectively, will be
generated. Graphically illustrating the possibilities to engage the UMass community to envision the possibilities is
paramount. Space reallocation scenarios that accommodate current and projected needs, respect adjacencies and
phased to align with targeted enrollment and housing goals are to be diagramed and quantified. Site plans are to be
developed, illustrating different circulation and land use strategies. Phasing scenarios, potential infrastructure
capacity and energy efficiency upgrades, order of magnitude cost estimates, energy modeling, 3D massing models
and floor plan diagrams are to be included in the alternative solutions. Potential design guidelines are to be
presented for consideration. A PowerPoint presentation product illustrating the alternatives to explain and gain input
and build consensus within the UML community is to be included.

Final Campus Master Plan:

Documentation is to be produced based on the preferred option and developed into a consensus solution to include
data from the entire process, charts, cost estimates, phasing, 3D massing, circulation (pedestrian and vehicular), and
open space diagrams, tabular program, facility assessments, illustrative site plans, etc. PowerPoint presentation
product for public presentations that includes all relevant drawings and data.

Coordination of ongoing projects including but not limited to the Emerging Technologies and Innovation Center
(ETIC) on North Campus, the South Academic Facilities Study on South Campus, a potential dormitory project
adjacent to South Campus, and Feasibility Studies for the reuse of Wannalancit and the future M2D2 project on East
will be required. Integrating these ongoing projects into the Campus Master Plan and in some cases participating in
critical discussions with other project teams will be an important aspect of this project.

Highly interactive planning process with the U Mass Lowell administration, academic leadership, faculty and
DCAM including weekly work sessions along with periodic workshops will be central to this project. Presentations
to the UMass Lowell community to gain input, engage in a shared vision and generate consensus will be required.
Upon Notice to proceed, DCAM anticipates the Campus Master Plan to span approximately 12 - 14 months.

UML Buildings included in Campus Master Plan
At?t:(:gv Building Name Campus Camis GSE
0S Olsen Hall North 134,045
BL Ball Hall North 96,752
EB Engineering Bldg North 47,942
OH Olney Hall North 243,295
EC Pinanski Energy Center North 77,532
Cos Costello Gym North 93,416
FA Falmouth Hall North 50,472
NP Power Plant + Maintenance North 9,397
PA Pasteur Hall North 53,698
Kl Kitson Hall North 50,184
SO Southwick Hall North 68,009
AL Alumni Library North 16,622
CU Cumnock Hall North 37,855
LL Lydon Library North 49,162
AH Allen House South 10,226
DR Durgin Hall South 83,120
OL O'Leary Library South 115,171 | A
WE Weed Hall South 72,939 | A
DU Dugan Hall South 59,715 | P
MG MacGauvran Student Union South 41,758 | P
SDH Southside Café + Dining Hall South 26,811 | A
CO Coburn Hall South 65,972
MA Mahoney Hall South 55,611 | A
SP Power Plant South South 5,981
CR Campus Recreation Center East 65,000
1P Institute for Plastics Innovation East 33,600
Wannalancit East 131,475
TOTALS 1,795,760

Note:  GSF figures are taken from CAMIS and are to be verified by the Master Plan team.
[ ] Denotes buildings assessed under the separate South Academic Facilities Study Scope that are
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to be reviewed, expanded and/or modified if required, and incoporated in the Campus Master Plan
A= Total Facility Assessment; P= Partial Facility Assessment

Deliverables include but are not limited to the following:
Volume 1: Work Plans: a full breakdown of tasks, fee schedule, project schedule, and deliverables
Volume 2: Existing Conditions / Site Analysis / Program Analysis: documentation of facility assessments,
infrastructure analysis and site analysis of each campus, needs assessments including interview notes, surveys,
programmatic requirements, peer institution comparisons, benchmark standards by functional group, etc.
Volume 3: Alternative Solutions Report: documentation and presentation of development scenarios, schedules,
phasing, cost estimates, etc.
Volume 4: Consensus Solution Report: documentation of the consensus solution (phasing, costs, plans, etc) and
compilation of work-to-date that led to development of the preferred scenario.

Issues Specific to each Campus:

East Campus:

East Campus has been identified by UMass Lowell as the highest priority for future development. Conveniently located
in close proximity to downtown Lowell, LeLacheur Park, Tsongas Arena, the Lowell National Park, the Riverwalk and
the Recreation Center, East Campus is poised to develop into a larger, more vibrant student residential community with
the addition of new dormitories and student services. Potential building sites at the Institute of Plastics Innovation, the
National Park Service Maintenance facility, and the Perkins Street site provide opportunities to develop this Campus.
Expanding and integrating the existing Riverwalk into a more expansive network of informal open spaces and providing
additional parking will be critical to East Campus.

—
R

Parking Garage

Institute for
Plastics Innovation

Aerial View of East Campus
Issues to be addressed on East Campus include:
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o

Coordination and integration of the possible closing off of Pawtucket Street in front of Fox Hall for the possible
creation of a ‘Campus Green’ type space

Possible land swap of the National Parks Service Maintenance facility site for a new dorm site

Development of the Perkins Street site for mixed use, consistent with the Mills development guidelines
Addition / expansion of Dining Hall facilities and possible new Student Union

Potential relocation of the Institute for Plastics Innovation to provide another building site

Better utilization of Wannalancit

New bookstore

OO0OO0OO0O0oOo

South Campus:

Many of the structures on South Campus were constructed in the 1970’s and were organized around a central “Campus
Green” but did not integrate the adjacent historic campus buildings. Although most parking is located on the perimeter of
the Campus, the main pedestrian entry point to the Campus from Broadway is along Solomont Drive which is essentially
a parking lot and service drive. Integrating the existing structures by site improvements, separation of vehicular and
pedestrian circulation and strategically identifying new building sites to knit the campus together will be critical.

Coburn Hall

Aerial View of South

Additional issues to be addressed on South Campus include:
0 Incorporation of the South Campus Facilities Study (Refer to DSB Ad 08-08 #1) and expansion to include the
remaining South Campus facilities and departments.
Expansion of the Athletic facilities to potentially include another athletic field and additional locker rooms
Address the needs of the extensive outreach programs in Durgin Hall
Consider upgrades for Coburn Hall based on departmental needs and space utilization data.
Address accessibility issues and needs on campus
Expansion of on-campus housing and potential private dorms in close proximity
Expansion of Dining Hall facilities
Expansion or relocation of the Student Union
Possible relocation of Dugan Hall administrative functions to allow academic expansion adjacent to classrooms

8
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0 Landscaping and site improvements
0 Potential centralized chilled water for cooling

North Campus:

Dense with engineering and science classrooms, labs and research spaces and the entire School of Management, North
Campus lacks informal spaces for students to gather, study in small groups or relax between classes. The absence of a
substantial ‘Campus Green’ profoundly compromises the sense of arrival and place. Exploration into greening existing
courtyards currently utilized as parking lots, incorporating a green median strip along University Avenue, and enhancing
pathways to create a network of spaces will be critical at North Campus. Relocating on-campus housing to East and South
Campus has begun and will provide design opportunities to reshape North Campus.

Aerial View of North Campus

"

To Riverside Parking

Pedestrian bridge
between Ball.& Olney

%
‘,«':r# S
: R N g
Parking around : \& Py ' Southwick
Cumnock Hall Y " Courtyard Parking
ETIC Site

University Ave

Additional issues to be addressed on North Campus include:

o0 Coordination and incorporation of the Emerging Technologies and Innovation Center (ETIC) which may
include a pedestrian bridge connecting to Southwick Hall
Repurpose any vacated spaces from existing buildings into ETIC.
Develop a comprehensive parking strategy that incorporates the ETIC New Garage
Reutilization of Lydon Library to provide more flexible study spaces and other shared spaces
Coordination of Facility Assessments with ongoing North Quad Modernization projects
Consideration of more extensive research uses of existing Nuclear facility as specified by faculty
Potential new building for the School of Management
Coordination of new University Avenue bridge

OO0OO0OO0OO0OO0O0
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GENERAL CONDITIONS OF THIS CONTRACT:

Study Contract

If selected for study services, the applicant agrees to execute DCAM Form C-3 Contract for Designer’s Services—Study, or
its successor, without revisions or modifications. DCAM compensates the designer during the Study Phase for approved
products in accordance with the approved work plan.

DCAM Procedures

The designer will follow the procedures established in DCAM’s Designer Procedures Manual dated June 2005
(http://www.mass.gov/cam/diforms/DPMD_2005_06.doc ). Applicants are urged to review and become familiar with the
following supplemental material, which is available on the web at: http://www.mass.gov/cam/DSB/index.html.

PMAS

Consultants will be required to use DCAM's electronic web-based Project Management and Accounting System (PMAS)
as a repository for all project correspondence, documentation, and project budgeting, and scheduling. No special software
is required.

Workshops

DCAM and the Designer will hold periodic workshops to ensure that critical issues are not overlooked and that all team
members have an opportunity to contribute their expertise, to anticipate potential obstacles, to identify potential solutions,
and to expedite the decision-making process. Attendance by key design team members will be required at all workshops.

Executive Order 484

This project shall comply with all applicable requirements of Executive Order 484 (EO 484): see
http://www.mass.gov/Agov3/docs/Executive%200rders/L eading%20by%20Example%20EQ.pdf. Future building
projects identified in this Master Plan shall include preliminary estimates of the project’s energy use, water use, and
greenhouse gas emissions using protocols established by EOEAA or as determined by DCAM. All means, methods, and
commitments required to mitigate the project’s impact on the operating agency’s plan for meeting EO 484’s goals are to be
documented in the consensus solution, implementation plan, and estimated construction costs.

LEED Certification

This project shall identify, evaluate and recommend all appropriate means for achieving maximum LEED points for any
building project identified in the Master Plan in order to achieve Mass. LEED Plus as required by Executive Order 484
(see http://www.mass.gov/Agov3/docs/Executive%200rders/L eading%20by%20Example%20EQ.pdf) at a level of Silver
or higher. The consultant shall include in the final Master Plan an analysis of the potential LEED points in all
recommendations for modernization or new construction. Any and all of these services will be considered as part of the
base fee.

Universal Design

In addition to complying with 521 CMR, The Rules and Regulations of the Architectural Access Board
(http://www.mass.gov/aab/aab_regs.htm), the consultant will review ADA Title |1
(http://www.usdoj.gov/crt/ada/reg2.html), and the ADA Accessibility Guidelines (http://www.access-
board.gov/adaag/html/adaag.htm), to ensure that the proposed design meets the civil right intent of this act. The
requirements of these two laws may differ and the consultant must comply with the more stringent. Design
solutions will meet the diverse and changing needs of users across age, ability, language, ethnicity and economic
circumstance. DCAM welcomes innovative design strategies that are simultaneously equitable, flexible and legible
for all and extend beyond minimal compliance with accessibility regulations.

Environmental and other supplemental services
DCAM reserves the right to obtain supplemental services through independent consultants who will collaborate with the
prime and the project team.

Cost Estimating

Cost estimates, cost models, and estimator participation shall meet the requirements of the current DCAM Cost
Estimating Manual and will be submitted in Uniformat Il in the study phase. The Cost Estimating Manual can be
found at http://www.mass.gov/cam/dIforms/CEM_Feb06.pdf, and Uniformat 11 can be found at
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf.
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CONDITIONS FOR APPLICATION:
Current or updated Master File Brochures must be on file with the Board.

APPLICATIONS WILL BE EVALUATED BASED ON THE FOLLOWING PRIME AND SUB CONSULTANT
PERSONNEL AND EXTENT OF COMPLIANCE WITH MBE/WBE PARTICIPATION GOALS. PLEASE ALSO
SEE QUESTION #6 ON DSB APPLICATION 2005.

1. Architect (as Prime) 7. Higher Education Programmer & Planner

2. Campus Master Planner 8. Landscape Architect

3. Mechanical Engineer (MPFP) 9. LEED Accredited Professional

4.  Electrical Engineer 10. Code Consultant

5. Civil Engineer 11. Cost Estimator (independent consultant required)
6.  Structural Engineer

Where an “independent consultant” is required the Applicant may not provide the services “in house.” If the Applicant
plans to fulfill any of the other sub-consultant roles, so indicate on the organizational chart. Project Managers for Study
and Final Design should be listed separately.

APPLICATIONS WILL BE EVALUATED BASED UPON THE REQUIREMENTS OF M.G.L. Ch. 7 §38F AND
WORK LISTED ON DSB APPLICATION 2005 SECTIONS 8, 9 AND 10 WHICH ILLUSTRATES CURRENT
QUALIFICATIONS IN THE FOLLOWING AREAS:

1.  Significant experience in the preparation of 4.  Expert planning and design of new and renovated academic
Comprehensive Campus Master Plans for and student life facilities, including athletic facilities, student
Colleges and Universities. unions, and dining halls.

2. Demonstrated qualifications and proven track 5. Multiple consultants with LEED Accreditation and the
record in innovative and sustainable /green successful completion of multiple LEED certified academic
design and planning, renewable energy facilities.

sources (such as geothermal, wind, hydro,
PV, etc.), systems analysis, and advanced
energy modeling for a multiple building
complex.

3. Space Utilization Analysis & Interpretation

APPLICANTS PLEASE NOTE
A copy of the most current Application Form and Instructions - DSB 2005 Application
Form is included with this Notice, and is available for download at
http://www.mass.gov/cam/forms/fi_dselectboard.html.

Only complete applications submitted on the DSB2005 Application Form will be
considered by the Designer Selection Board. Applications that are incomplete or
submitted on a form other than DSB2005, may be rejected as non-compliant and not be
considered by the Board.

Applications received at the DSB Office after the advertised deadline will not be
considered.
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LAST DATE FOR FILING APPLICATION IS: 16 July 2008 at 2:00 PM

The Board recommends applications to be submitted by any of the following firms:

( X ) Acrchitect ( ) Engineer
( X ) Architect/Engineer (A/E) ( ) Other:
PROJECT NUMBER: 001
PROJECT TITLE: Repairs and Renovations
PROJECT LOCATION: Brockton and Canton
AWARDING AGENCY: Massasoit Community College
APPROPRIATION SOURCE: College Funds
AVAILABLE AMOUNT: As required by projects
ESTIMATED CONSTRUCTION COST: Less than $1 million for each project

TOTAL FEE, excluding reimbursables, based on scopes of work and services authorized, shall not exceed:

( X ) Lumpsum established set fee per C.7, §38G(a) 300,000 Dollars

MMEDIATE SERVICES AUTHORIZED:

[

( X ) CERTIFIABLE BUILDING STUDY

( X ) SCHEMATIC PLANS AND OUTLINE SPECIFICATIONS

( X ) DESIGN DEVELOPMENT PLANS AND SPECIFICATIONS
( X ) CONSTRUCTION PLANS AND SPECIFICATIONS

( X ) ADMINISTRATION OF CONSTRUCTION CONTRACT

( ) OTHER

MBE/WBE PARTICIPATION:

In accordance with Executive Order #390, Massasoit Community College has established minimum goals of 8% MBE
participation and 4% WBE participation for the combined value of the study and final design contracts for this project.
MBE/WBE goals must be met within the list of requested prime and sub-consultants. All applicants must indicate how
they will meet these goals and will be evaluated on that basis. Further information about the MBE/WBE Program appears
in the DSB Public Notice at pages 4-8 entitled “Participation by Minority Owned Businesses and Woman Owned
Businesses” and at Attachment E of the DCAM Standard Contract for Design Services. Applications from MBE and WBE
firms as prime consultant are encouraged.

N.B.1:  This contract will be a “house doctor” contract. Multiple projects of the type described in the General Scope of
Work may be assigned, and fee increments approved, up to the total value of the contract.

N.B.2:  The Awarding Agency may award up to three (3) contracts, each with a total fee of $300,000_to qualified
designers under this contract.
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APPROPRIATION LANGUAGE:
N/A

GENERAL SCOPE OF WORK:

At 75 acres, Massasoit Community College’s Brockton campus is the smallest of the community colleges in the Southeast
Region, in terms of land area. In terms of enrollment, Massasoit Community College is the largest community college in
the region, making its campus the region’s most dense.

The typically single-storied campus buildings are arranged orthogonally around a large, sunken, paved central quad. The
grid-like organization of buildings creates a sense of accessibility and permeability upon arrival to campus. Parking lots
line the central access road to the west and south, while athletic fields occupy land to the east and south.

The topography at the Brockton Campus slopes at gentle three to four percent grades from west to east. The high point, at
the west entrance, is 150 feet above sea level, while the lowest area, at the athletic fields to the east, is 100 feet. Although
the campus is surrounded by wetlands, very few are found on college property. It is significant to note, however, that
wetlands run the entire length of the eastern property line. This property line borders the athletic fields.

The Canton Campus is a 30 years old multi-level facility on 18 acres in the Blue Hills area south of Boston.
A more detailed description of the facilities in Brockton and Canton is attached.

Examples of some of the immediate projects will be:

Exterior envelope evaluation and repairs

Renovations to student related offices on both campuses

Assistance with specifications and drawings for gymnasium flooring, exit doors and framework
Structural and mechanical evaluations and assessments.

Evaluation of mechanical and electrical infrastructures

ADA compliance and review of scope of work for sidewalks, ramps and stairway work in progress

GENERAL CONDITIONS FOR THIS CONTRACT:

Contract

This contract is limited to projects with an estimated construction cost of less than $1,000,000 as per M.G.L. C. 7
840B, as amended by C. 159 §15 of the Acts of 2000 and C. 245 §22 of the Acts of 2002. The designer must
prepare studies for all projects under this contract, and all studies must be certified by DCAM before final
design can proceed. Master plans and/or studies for any projects with an estimated construction cost of $1 million
or more may not be performed under this contract.

The applicant agrees to execute DCAM Standard Contract for Final Design and Contract Administration Services
(Revised 11/06)"or its successor, without revisions or modifications.

Procedures

The designer will follow the procedures established in DCAM’s Designer Procedures Manual dated June 2005
(http://www.mass.gov/cam/dIforms/DPMD_2005_06.doc ). Applicants are urged to review and become familiar
with the following supplemental material, which is available on the web at:
(http://www.mass.gov/cam/DSB/index.html).

Construction Specifications
The designer shall utilize the new DCAM Standard Specification provided at the contract signing.

Executive Order 484

This project shall comply with all applicable requirements of Executive Order 484 (EO 484): see
http://www.mass.gov/Agov3/docs/Executive%200rders/Leading%20by%20Example%20EQ.pdf. All building
studies shall include preliminary estimates of the project’s energy use, water use, and greenhouse gas emissions
using protocols established by EOEAA, and shall evaluate their impact on the operating agency’s plan to meet EO
484’s goals.

! The DCAM Standard Contract for Final Design and Contract Administration Services (Revised 11/06) replaces the
former DCAM Form C-2 Contract for Designer Services.


http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc
http://www.mass.gov/cam/DSB/index.html
http://www.mass.gov/Agov3/docs/Executive%20Orders/Leading%20by%20Example%20EO.pdf
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Universal Design

In addition to complying with 521 CMR, The Rules and Regulations of the Architectural Access Board
(http://www.mass.gov/aab/aab_regs.htm), the consultant will review ADA Title |1
(http://www.usdoj.gov/crt/ada/reg2.html), and the ADA Accessibility Guidelines (http://www.access-
board.gov/adaag/html/adaag.htm), to ensure that the proposed design meets the civil right intent of this act. The
requirements of these two laws may differ and the consultant must comply with the more stringent. Design solutions
will meet the diverse and changing needs of users across age, ability, language, ethnicity and economic
circumstance. DCAM welcomes innovative design strategies that are simultaneously equitable, flexible and legible
for all and extend beyond minimal compliance with accessibility regulations.

Cost Estimating

Cost estimates, cost models, and estimator participation in both the study and the design phases shall meet the
requirements of the current DCAM Cost Estimating Manual and will be submitted in Uniformat Il in the study phase
and in both Uniformat 11 to Level 3 and CSI Masterformat in the design phase. The Cost Estimating Manual can be
found at http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf, and Uniformat 11 can be found at
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf.

CONDITIONS FOR APPLICATION:

The applicant’s current or updated Master File Brochure must be on file with the Board prior to the date of application. As
a condition of application, each applicant, if selected for the new project, agrees to carry professional liability insurance in
an amount equal to the lesser of $5,000,000 or 10% of the Project’s Fixed Limit Construction Cost, but in no event less
than $250,000 per claim in accordance with the DCAM Standard Contract for Final Design and Contract Administration
Services (Revised 11/06), (i.e., minimum coverage of $250,000 up to $5,000,000 depending on the construction cost). The
Agency may seek additional coverage for the selected designer, and if so will bear the cost of the additional coverage.

APPLICATIONS WILL BE EVALUATED BASED ON THE FOLLOWING PRIME AND SUB CONSULTANT
PERSONNEL AND EXTENT OF COMPLIANCE WITH MBE/WBE PARTICIPATION GOALS. PLEASE ALSO
SEE QUESTION #6 ON DSB APPLICATION 2005.
Architect (as prime)

Electrical Engineer

Mechanical Engineer (MPFP)

Structural Engineer

ADA Title Il Access Specialist

Civil Engineer

Exterior Envelope Specialist
LEED Accredited Professional
Energy Consultant

0. Cost Estimator

agrwbdE
BOoxO®~NO

If the Applicant plans to fulfill any of the sub-consultant roles, so indicate on the organizational chart. Project Managers for
Study and Final Design should be listed separately.

APPLICATIONS WILL BE EVALUATED BASED UPON THE REQUIREMENTS OF M.G.L. Ch. 7 838F AND
WORK LISTED ON DSB APPLICATION 2005 SECTIONS 8,9 AND 10 WHICH ILLUSTRATES CURRENT
QUALIFICATIONS IN THE FOLLOWING AREAS:

1.  External envelope evaluation and repairs for 4.  Experience with Massachusetts state procurement rules and

buildings of a similar age and type regulations

2. Design and renovations to higher education 5. Architect and Engineers must show experience with projects
classrooms, offices and labs of varying sizes at colleges of similar age, size and type

3. ADA Compliance at a higher education
facility

APPLICANTS PLEASE NOTE
A copy of the most current Application Form and Instructions - DSB 2005 Application
Form is included with this Notice, and is available for download at
http://www.mass.gov/cam/forms/fi_dselectboard.html.

Only complete applications submitted on the DSB2005 Application Form may be
considered by the Designer Selection Board. Applications that are incomplete or
submitted on a form other than DSB2005, may be rejected as non-compliant and will not
be considered by the Board.

Applications received at the DSB Office after the advertised deadline will not be
considered.


http://www.mass.gov/aab/aab_regs.htm
http://www.usdoj.gov/crt/ada/reg2.html
http://www.access-board
http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf
http://www.mass.gov/cam/forms/fi_dselectboard.html
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Massasoit Community College
Brockton Campus — One Massasoit Blvd., Brockton, MA 02302
Campus Character

Massasoit Community College is located less than two miles (about a five minute drive) from
downtown Brockton, MA. The campus has seen the least amount of new building of any of the
schools in the Southeast Region Massachusetts State and Community Colleges. Four of the
campus’ ten buildings were completed in 1974, with the remaining six buildings completed in 1977.
The campus’ oldest three buildings are in the northern part of the built campus and now house
technology, science, business and maintenance. The six buildings constructed in 1977 filled in the
central and southern parts of the built campus, establishing an incredibly compact site. This
compactness allows for a clear clustering of uses, making campus resources considerably user-
friendly. The campus’ overall physical program has academic buildings organized in an irregular grid
on the central and northern portions.

As there has been no new construction on the campus since 1977, and most campus buildings are
due for an upgrade. Future renovations and new construction need to provide a better fit between
facilities and programs, especially since the school’s curricular focus has shifted considerably since
the 1970’s. The age and adequacy of existing buildings do not currently allow for modern laboratory
facilities and technology to support current and future academic programs.

Canton Campus — 900 Randolph St., Canton, MA 02021

Campus Character

The Canton Campus is a 30 years old multi-level facility on 18 acres in the Blue Hills area south of
Boston. Specialized labs, arts studios, and CAD and Macintosh computer labs support the technical
and visual arts programs on campus. The campus is home to the Milton Art Museum, Akillian Gallery
and the College’s Professional Development Center. It is approximately 13 miles from the Brockton
Campus.

Conference Center — 770 Crescent St., Brockton, MA 02302

Campus Character

The Conference Center is 30 years old and is a full service one-level facility located adjacent to the
Brockton Campus and is available for meetings and functions.
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The square footage of the buildings on the Brockton Campus, Canton Campus and the Conference
Center is as follows:

Building Name Total Square
Footage

Brockton Campus

Administration Building 24,570
Business Building 26,100
Field House 72,250
Fine Arts Building 53,650
Humanities Building 26,770
Liberal Arts Building 26,770
Maintenance Building 7,000
North Storage 10,000
Science Building 27,100
Student Union 89,527
Technology Building 28,349
Canton Campus 133,951
Conference Center 24,000
Grand Total 550,037
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